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Design Services for the

King County International Airport
Runway 13L-31R Overlay

RFP No. E93066E
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Firm Profile

W&H Pacific

* Consulting engineering firm
* Airports
*Roadways
*Survey |
*Energy and communications
*Land development ‘

* Anchored in the Northwest si
Washington (headquarters)
*Oregon
*ldaho

¢ 275 employees _ |
+52 professional engineers
«Vast airport experience

Completed Airport Projects
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Specialized Experience and Technical Competence

KING COUNTY

FAA W&H Pacific

Civil Engineer » QA/QC

Karen Miles, P.E. W&H Pacific Rainse Anderson, P.E.
Project Manager

Mark Napier, P.E.

Geotechnical Investigations

Topographic Survey Construction Testing Civil Design Construction Management Electrical Design
W&H Pacific GN Northern W&H Pacific W&H Pacific

Project Surveyor Engineering Geologist Project Engineer Construction Manager

Larry Signani, P.L.S. Amjad Khan, P.G. David Williams, P.E. Sam Richard

Crew Chief Construction Testing Civil Designer CMTS, Inc.

Jack Goltiani Wiley Yeakey Lorelei Olmscheid, E.I.T. Construction Inspector

Civil Engineer Wayne Lowell
Mark Van Worrmer, P.E. Electrical Inspector.
Henry Penselin
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® Grooving . s e 0
* A4 and A7 Pavement Distress
* A4 Alignment

* Threshold Displacements

* REILs and Signs
Construction Phasing
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* Runway Overlay

vlssues
-Surface preparation

-Grade tolerances, existing to
finished

-Mix design

e
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-~ WEARING COURSE
\

* Grooving
*Issues
-Layout and alignment
-Function and appearance

o 1/47 (TYP)

SECTION -~ PAVEMENT GROOVING

GROOVES PERPENDICULAR TO RUNWAY &
NOT TO SCALE
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* Ad and A7 Pave'm‘e'nt‘ Distress
*Issues
-Wheel path settlement
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¢ A4 Alignment
*|ssues
-Acute angle from 31L to UPS site

-Effects on taxiing time and efficiency
- Effects of turning upon pavement performance
-Coordination with UPS improvements
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whpacific.com

hreshold Displacemen
lssues

-Critical aircraft at A1 holding
position and 13L threshold
location

-relocation of VASIs, should
threshold location change

-Replace VASIs with PAPIs
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* REILs and Signs
*|ssues
-Two sets of DTG signs required due to threshold displacements
-Increased load on runway lighting circuit
-REIL controls

whpacific.com planners surveyors engineers landscape architects
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*Issues -
-Maintain safety
-Minimize impacts to airport

operations

-Coordination with users during
design and construction

-Coordination between
contractor and consultant team

1
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3. Project Challenges

Schedule

| Aug | Sep

Oct

Nov

Engineering Contract Approval

Schematic Design
DBE Goals & Approval

Constructlon Documents

FAA & Klng County Rewew & Approval
Construction Bidding
Grant Application, Offer & Award

Preconstructlon Conference
Constructlon
Surface Preparatlon & TaXIway Crossings

0verlay & Initial Markings

Runway Grooving & Final Markings

Electrical

Final Inspection & Punchlist

Final Report & Closeout
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W&H Pacific Team Benefits

* Vast airport project management and construction
management experience

* Successful construction phasing at airports
¢ Strong working relationship with FAA

* Professional airport engineers ready and eager to work
on your project
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